
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C526 REVISION NO : BIDS OPENED ON : May 19 2010
CONTRACT NO :007926 REGION NO : 3 AWARDED ON :
VERSION NO :6 WORK ORDER# : 0L2829
HWY :SR 303 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :MANETTE BRIDGE 303/4A
BRIDGE REPLACEMENT

09C526

MANSON-MOWAT, A JOINT VENTURE KIEWIT PACIFIC CO. GRAHAM CONSTRUCTION &
5209 E MARGINAL WAY 4904 LAKE WASHINGTON BLVD NE 331 N FANCHER RD
SEATTLE, WA  98134-2429 99211-0831

PROJECT : SEATTLE   WA  981240067 RENTON   WA  980561057 SPOKANE   WA  992111954

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100720 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100205

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/29/2010
15:18

DOT_RGGB01

, BR-0303(005)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 50.91 % 54.34 % 86.35 %

4,400,000.00 1,484,280.00 4,500,000.00 1,584,280.00 5,433,500.00 2,517,780.002,915,720.00

30,000.0000
2 CLEARING AND GRUBBING

0.4000 ACRE 100.00 % 40,000.0000 166.67 % 30,000.0000 100.00 %

12,000.00 6,000.00 16,000.00 10,000.00 12,000.00 6,000.00
15,000.0000

6,000.00

20,000.0000
3  CLEARING

0.3000 ACRE 33.33 % 30,000.0000 100.00 % 20,000.0000 33.33 %

6,000.00 1,500.00 9,000.00 4,500.00 6,000.00 1,500.00
15,000.0000

4,500.00
4 ARCHAEOLOGICAL AND HISTORICAL SALVAGE

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
5 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 185.71 % 185.71 % 214.29 %

50,000.00 32,500.00 50,000.00 32,500.00 55,000.00 37,500.0017,500.00
6 REMOVING SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

1,658,000.00 1,658,000.00 1,658,000.001,658,000.00
7 REMOVING TRAFFIC SIGNAL SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
8 WORK ACCESS PORT WASHINGTON NARROWS

L.S. -47.14 % 27.17 % 103.93 %

1,850,000.00 1,650,000.00 4,451,000.00 951,000.00 7,137,500.00 3,637,500.003,500,000.00
9 REMOVING EXISTING BRIDGE 303/4A

L.S. 105.00 % 66.50 % 150.00 %

4,100,000.00 2,100,000.00 3,330,000.00 1,330,000.00 5,000,000.00 3,000,000.002,000,000.00

9.0000
10 REMOVING CEMENT CONC. SIDEWALK

520.0000 S.Y. -10.00 % 10.0000 0.00 % 8.0000 -20.00 %

4,680.00 -520.00 5,200.00 0.00 4,160.00 -1,040.00
10.0000
5,200.00

8.0000
11 REMOVING CEMENT CONC. CURB AND GUTTER

516.0000 L.F. -20.00 % 10.0000 0.00 % 7.5000 -25.00 %

4,128.00 -1,032.00 5,160.00 0.00 3,870.00 -1,290.00
10.0000
5,160.00
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PREPARATION

13.0000
12 REMOVING ASPHALT CONC. PAVEMENT

990.0000 S.Y. 160.00 % 15.0000 200.00 % 12.5000 150.00 %

12,870.00 7,920.00 14,850.00 9,900.00 12,375.00 7,425.00
5.0000

4,950.00

8.0000
13 REMOVING TRAFFIC CURB

120.0000 L.F. 60.00 % 10.0000 100.00 % 7.0000 40.00 %

960.00 360.00 1,200.00 600.00 840.00 240.00
5.0000
600.00

30.0000
14 REMOVING GUARDRAIL

240.0000 L.F. 400.00 % 10.0000 66.67 % 9.0000 50.00 %

7,200.00 5,760.00 2,400.00 960.00 2,160.00 720.00
6.0000

1,440.00

600.0000
15 REMOVING GUARDRAIL ANCHOR

3.0000 EACH 20.00 % 100.0000 -80.00 % 220.0000 -56.00 %

1,800.00 300.00 300.00 -1,200.00 660.00 -840.00
500.0000
1,500.00

GRADING

24.0000
16 ROADWAY EXCAVATION INCL. HAUL

950.0000 C.Y. 20.00 % 30.0000 50.00 % 23.5000 17.50 %

22,800.00 3,800.00 28,500.00 9,500.00 22,325.00 3,325.00
20.0000

19,000.00

28.0000
17 ROADWAY EXCAVATION INCL. HAUL - AREA VIEWSCAPE

100.0000 C.Y. 40.00 % 40.0000 100.00 % 26.7500 33.75 %

2,800.00 800.00 4,000.00 2,000.00 2,675.00 675.00
20.0000
2,000.00

20.0000
18 GRAVEL BORROW INCL. HAUL

5960.0000 TON 81.82 % 20.0000 81.82 % 19.3000 75.45 %

119,200.00 53,640.00 119,200.00 53,640.00 115,028.00 49,468.00
11.0000

65,560.00

5.0000
19 EMBANKMENT COMPACTION

3230.0000 C.Y. 42.86 % 6.5000 85.71 % 5.0000 42.86 %

16,150.00 4,845.00 20,995.00 9,690.00 16,150.00 4,845.00
3.5000

11,305.00

DRAINAGE

2,500.0000
20 GRATE INLET TYPE 2

2.0000 EACH 0.00 % 3,000.0000 20.00 % 2,460.0000 -1.60 %

5,000.00 0.00 6,000.00 1,000.00 4,920.00 -80.00
2,500.0000
5,000.00
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800.0000
21 FRAME AND VANED GRATES FOR GRATE INLET TYPE 2

2.0000 EACH 60.00 % 1,000.0000 100.00 % 780.0000 56.00 %

1,600.00 600.00 2,000.00 1,000.00 1,560.00 560.00
500.0000
1,000.00

100.0000
22 STREAMBED COBBLES

15.0000 C.Y. 0.00 % 100.0000 0.00 % 100.0000 0.00 %

1,500.00 0.00 1,500.00 0.00 1,500.00 0.00
100.0000
1,500.00

160.0000
23 STREAMBED BOULDER

30.0000 EACH -55.56 % 150.0000 -58.33 % 150.0000 -58.33 %

4,800.00 -6,000.00 4,500.00 -6,300.00 4,500.00 -6,300.00
360.0000
10,800.00

50.0000
24 LIGHT LOOSE RIPRAP

11.0000 TON -23.08 % 100.0000 53.85 % 50.0000 -23.08 %

550.00 -165.00 1,100.00 385.00 550.00 -165.00
65.0000
715.00

33.0000
25 DRAIN PIPE 6 IN. DIAM.

212.0000 L.F. 120.00 % 40.0000 166.67 % 32.0000 113.33 %

6,996.00 3,816.00 8,480.00 5,300.00 6,784.00 3,604.00
15.0000
3,180.00

STORM SEWER

1,200.0000
26 CATCH BASIN TYPE 1

10.0000 EACH 17.65 % 1,200.0000 17.65 % 1,170.0000 14.71 %

12,000.00 1,800.00 12,000.00 1,800.00 11,700.00 1,500.00
1,020.0000
10,200.00

2,800.0000
27 CATCH BASIN TYPE 2 48 IN. DIAM.

5.0000 EACH 9.80 % 3,000.0000 17.65 % 2,760.0000 8.24 %

14,000.00 1,250.00 15,000.00 2,250.00 13,800.00 1,050.00
2,550.0000
12,750.00

6,200.0000
28 CATCH BASIN TYPE 2 54 IN. DIAM.

1.0000 EACH 31.91 % 6,000.0000 27.66 % 6,100.0000 29.79 %

6,200.00 1,500.00 6,000.00 1,300.00 6,100.00 1,400.00
4,700.0000
4,700.00

2.0000
29 TESTING STORM SEWER PIPE

1983.0000 L.F. -33.33 % 2.0000 -33.33 % 1.5000 -50.00 %

3,966.00 -1,983.00 3,966.00 -1,983.00 2,974.50 -2,974.50
3.0000

5,949.00

55.0000
30 SOLID WALL PVC STORM SEWER PIPE 12 IN. DIAM.

816.0000 L.F. 83.33 % 55.0000 83.33 % 52.0000 73.33 %

44,880.00 20,400.00 44,880.00 20,400.00 42,432.00 17,952.00
30.0000

24,480.00
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STORM SEWER

70.0000
31 SOLID WALL PVC STORM SEWER PIPE 18 IN. DIAM.

19.0000 L.F. 40.00 % 70.0000 40.00 % 66.0000 32.00 %

1,330.00 380.00 1,330.00 380.00 1,254.00 304.00
50.0000
950.00

140.0000
32 DUCTILE IRON SEWER PIPE 8 IN. DIAM.

1148.0000 L.F. 169.23 % 150.0000 188.46 % 290.0000 457.69 %

160,720.00 101,024.00 172,200.00 112,504.00 332,920.00 273,224.00
52.0000

59,696.00

55,000.0000
33  STORMWATER FILTER VAULT

1.0000 EACH 83.33 % 50,000.0000 66.67 % 54,000.0000 80.00 %

55,000.00 25,000.00 50,000.00 20,000.00 54,000.00 24,000.00
30,000.0000
30,000.00

34  INFILTRATION GALLERY
L.S. 66.67 % 100.00 % 64.00 %

125,000.00 50,000.00 150,000.00 75,000.00 123,000.00 48,000.0075,000.00

SANITARY SEWER

2.0000
35 TESTING SEWER PIPE

175.0000 L.F. -60.00 % 2.0000 -60.00 % 1.5000 -70.00 %

350.00 -525.00 350.00 -525.00 262.50 -612.50
5.0000
875.00

90.0000
36 PVC SANITARY SEWER PIPE 12 IN. DIAM.

175.0000 L.F. 50.00 % 90.0000 50.00 % 85.0000 41.67 %

15,750.00 5,250.00 15,750.00 5,250.00 14,875.00 4,375.00
60.0000

10,500.00

2,800.0000
37  CONNECTION TO EXISTING SIDE SEWER

1.0000 EACH 460.00 % 3,000.0000 500.00 % 2,750.0000 450.00 %

2,800.00 2,300.00 3,000.00 2,500.00 2,750.00 2,250.00
500.0000
500.00

WATER LINES

3,000.0000
38 GATE VALVE 12 IN.

1.0000 EACH 50.00 % 3,000.0000 50.00 % 2,900.0000 45.00 %

3,000.00 1,000.00 3,000.00 1,000.00 2,900.00 900.00
2,000.0000
2,000.00

7,400.0000
39 BUTTERFLY VALVE 12 IN.

1.0000 EACH 100.00 % 7,000.0000 89.19 % 7,265.0000 96.35 %

7,400.00 3,700.00 7,000.00 3,300.00 7,265.00 3,565.00
3,700.0000
3,700.00
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WATER LINES

5,300.0000
40 COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 2 IN.

1.0000 EACH 39.47 % 5,000.0000 31.58 % 5,225.0000 37.50 %

5,300.00 1,500.00 5,000.00 1,200.00 5,225.00 1,425.00
3,800.0000
3,800.00

9,600.0000
41  CHECK VALVE 12 IN.

1.0000 EACH -28.89 % 11,000.0000 -18.52 % 9,375.0000 -30.56 %

9,600.00 -3,900.00 11,000.00 -2,500.00 9,375.00 -4,125.00
13,500.0000
13,500.00

3,000.0000
42 SERVICE CONNECTION 1 IN. DIAM.

1.0000 EACH 130.77 % 3,000.0000 130.77 % 2,980.0000 129.23 %

3,000.00 1,700.00 3,000.00 1,700.00 2,980.00 1,680.00
1,300.0000
1,300.00

150.0000
43 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.

2117.0000 L.F. 114.29 % 150.0000 114.29 % 280.0000 300.00 %

317,550.00 169,360.00 317,550.00 169,360.00 592,760.00 444,570.00
70.0000

148,190.00

750.0000
44  12 IN. DIAM. DUCTILE IRON CAP

1.0000 EACH 200.00 % 1,000.0000 300.00 % 700.0000 180.00 %

750.00 500.00 1,000.00 750.00 700.00 450.00
250.0000
250.00

STRUCTURE

35.0000
45 STRUCTURE EXCAVATION CLASS A INCL. HAUL

355.0000 C.Y. 40.00 % 40.0000 60.00 % 33.6500 34.60 %

12,425.00 3,550.00 14,200.00 5,325.00 11,945.75 3,070.75
25.0000
8,875.00

280.0000
46 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

4840.0000 C.Y. -44.00 % 200.0000 -60.00 % 215.0000 -57.00 %

1,355,200.00 1,064,800.00 968,000.00 1,452,000.00 1,040,600.00 1,379,400.00
500.0000

2,420,000.00
47 SHORING OR EXTRA EXCAVATION CL. A BR. NO. 303/4A

L.S. 75.00 % 150.00 % 650.00 %

35,000.00 15,000.00 50,000.00 30,000.00 150,000.00 130,000.0020,000.00

500.0000
48  FURNISHING & PLACING TEMP. CASING FOR 12'-0" DIA. SHAFT

15.0000 L.F. -50.00 % 5,000.0000 400.00 % 2,500.0000 150.00 %

7,500.00 -7,500.00 75,000.00 60,000.00 37,500.00 22,500.00
1,000.0000
15,000.00

1,400.0000
49  FURNISHING PERMANENT CASING FOR 12'-0" DIAM. SHAFT

616.0000 L.F. 16.67 % 4,000.0000 233.33 % 1,675.0000 39.58 %

862,400.00 123,200.00 2,464,000.00 1,724,800.00 1,031,800.00 292,600.00
1,200.0000
739,200.00
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STRUCTURE

35,000.0000
50  PLACING PERMANENT CASING FOR 12'-0" DIAM. SHAFT

12.0000 EACH 133.33 % 250,000.0000 1,566.67 % 70,150.0000 367.67 %

420,000.00 240,000.00 3,000,000.00 2,820,000.00 841,800.00 661,800.00
15,000.0000
180,000.00

1,800.0000
51 CASING SHORING

113.0000 L.F. 80.00 % 30.0000 -97.00 % 300.0000 -70.00 %

203,400.00 90,400.00 3,390.00 -109,610.00 33,900.00 -79,100.00
1,000.0000
113,000.00

1.3000
52 EPOXY-COATED ST. REINF. BAR FOR SHAFT

2172700.0000 LB. -48.00 % 1.0000 -60.00 % 1.2000 -52.00 %

2,824,510.00 2,607,240.00 2,172,700.00 3,259,050.00 2,607,240.00 2,824,510.00
2.5000

5,431,750.00

1.2000
53 EPOXY-COATED ST. REINF. BAR FOR SHAFT CAP PRECAST TUB

252800.0000 LB. -7.69 % 0.7500 -42.31 % 0.8500 -34.62 %

303,360.00 -25,280.00 189,600.00 -139,040.00 214,880.00 -113,760.00
1.3000

328,640.00

1.2000
54 ST. REINF. BAR FOR BRIDGE

733300.0000 LB. 33.33 % 0.9000 0.00 % 0.6000 -33.33 %

879,960.00 219,990.00 659,970.00 0.00 439,980.00 -219,990.00
0.9000

659,970.00

1.6000
55 ST. REINF. BAR FOR PRECAST OR CIP COLUMN & XBM

834600.0000 LB. 77.78 % 1.0000 11.11 % 0.7000 -22.22 %

1,335,360.00 584,220.00 834,600.00 83,460.00 584,220.00 -166,920.00
0.9000

751,140.00

0.9000
56 ST. REINF. BAR FOR SHAFT

229000.0000 LB. -10.00 % 1.6000 60.00 % 0.7000 -30.00 %

206,100.00 -22,900.00 366,400.00 137,400.00 160,300.00 -68,700.00
1.0000

229,000.00

12.0000
57 CSL ACCESS TUBE

18700.0000 L.F. 50.00 % 8.0000 0.00 % 8.5500 6.88 %

224,400.00 74,800.00 149,600.00 0.00 159,885.00 10,285.00
8.0000

149,600.00

2,400.0000
58 CONC. CLASS 4000 FOR SHAFT CAP PRECAST TUB

633.0000 C.Y. 300.00 % 1,600.0000 166.67 % 2,200.0000 266.67 %

1,519,200.00 1,139,400.00 1,012,800.00 633,000.00 1,392,600.00 1,012,800.00
600.0000

379,800.00

1,400.0000
59 CONC. CLASS 4000 FOR PRECAST OR CIP COLUMN & XBM

2290.0000 C.Y. 133.33 % 600.0000 0.00 % 1,500.0000 150.00 %

3,206,000.00 1,832,000.00 1,374,000.00 0.00 3,435,000.00 2,061,000.00
600.0000

1,374,000.00

450.0000
60 CONC. CLASS 4000 FOR BRIDGE

2750.0000 C.Y. -25.00 % 500.0000 -16.67 % 1,000.0000 66.67 %

1,237,500.00 -412,500.00 1,375,000.00 -275,000.00 2,750,000.00 1,100,000.00
600.0000

1,650,000.00
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5209 E MARGINAL WAY 4904 LAKE WASHINGTON BLVD NE 331 N FANCHER RD
SEATTLE, WA  98134-2429 99211-0831

PROJECT : SEATTLE   WA  981240067 RENTON   WA  980561057 SPOKANE   WA  992111954

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100720 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100205

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/29/2010
15:18

DOT_RGGB01

, BR-0303(005)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

240.0000
61 CONC. CLASS 4000P FOR SHAFT

5910.0000 C.Y. -20.00 % 200.0000 -33.33 % 250.0000 -16.67 %

1,418,400.00 -354,600.00 1,182,000.00 -591,000.00 1,477,500.00 -295,500.00
300.0000

1,773,000.00

910.0000
62 PRESTRESSED CONC. GIRDER

6070.0000 L.F. 30.00 % 1,000.0000 42.86 % 1,530.0000 118.57 %

5,523,700.00 1,274,700.00 6,070,000.00 1,821,000.00 9,287,100.00 5,038,100.00
700.0000

4,249,000.00
63 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
64  BARRIER, XBM WALL & GIRDER CLOSURE FORM TEST SECTION

L.S. 900.00 % 320.00 % 210.00 %

50,000.00 45,000.00 21,000.00 16,000.00 15,500.00 10,500.005,000.00

15,000.0000
65 HIGH-LOAD ELASTOMERIC BEARING PAD  PIERS 1 THROUGH 8

32.0000 EACH 500.00 % 10,000.0000 300.00 % 11,500.0000 360.00 %

480,000.00 400,000.00 320,000.00 240,000.00 368,000.00 288,000.00
2,500.0000
80,000.00

66 SUPERSTRUCTURE  BRIDGE NO. 303/4A REPLACEMENT
L.S. -26.41 % -45.16 % -44.37 %

4,630,000.00 1,661,240.00 3,450,000.00 2,841,240.00 3,500,000.00 2,791,240.006,291,240.00

55.0000
67 BRIDGE RAILING TYPE BP

3200.0000 L.F. -26.67 % 100.0000 33.33 % 54.0000 -28.00 %

176,000.00 -64,000.00 320,000.00 80,000.00 172,800.00 -67,200.00
75.0000

240,000.00

140.0000
68  STEEL WALKWAY RAILING

227.8000 L.F. 40.00 % 100.0000 0.00 % 125.0000 25.00 %

31,892.00 9,112.00 22,780.00 0.00 28,475.00 5,695.00
100.0000
22,780.00

160.0000
69  STEEL PEDESTRIAN RAILING

116.0000 L.F. 60.00 % 100.0000 0.00 % 140.0000 40.00 %

18,560.00 6,960.00 11,600.00 0.00 16,240.00 4,640.00
100.0000
11,600.00

170.0000
70 TRAFFIC BARRIER

1600.0000 L.F. 25.93 % 190.0000 40.74 % 180.0000 33.33 %

272,000.00 56,000.00 304,000.00 88,000.00 288,000.00 72,000.00
135.0000

216,000.00

180.0000
71 PEDESTRIAN BARRIER

1600.0000 L.F. 20.00 % 200.0000 33.33 % 187.0000 24.67 %

288,000.00 48,000.00 320,000.00 80,000.00 299,200.00 59,200.00
150.0000

240,000.00
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290.0000
72 SEW PEDESTRIAN BARRIER

91.9000 L.F. -3.33 % 300.0000 0.00 % 370.0000 23.33 %

26,651.00 -919.00 27,570.00 0.00 34,003.00 6,433.00
300.0000
27,570.00

73 MODULAR EXPANSION JOINT SYSTEM - SUPERSTR.
L.S. 57.14 % 7.14 % 42.86 %

220,000.00 80,000.00 150,000.00 10,000.00 200,000.00 60,000.00140,000.00

50.0000
74 STRUCTURAL EARTH WALL

2241.0000 S.F. 0.00 % 50.0000 0.00 % 49.0000 -2.00 %

112,050.00 0.00 112,050.00 0.00 109,809.00 -2,241.00
50.0000

112,050.00

40.0000
75 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

710.0000 C.Y. 0.00 % 40.0000 0.00 % 36.7000 -8.25 %

28,400.00 0.00 28,400.00 0.00 26,057.00 -2,343.00
40.0000

28,400.00

230.0000
76 BRIDGE APPROACH SLAB

290.0000 S.Y. 4.55 % 275.0000 25.00 % 208.6500 -5.16 %

66,700.00 2,900.00 79,750.00 15,950.00 60,508.50 -3,291.50
220.0000
63,800.00

SURFACING

42.0000
77 CRUSHED SURFACING BASE COURSE

519.0000 TON 52.73 % 40.0000 45.45 % 41.0000 49.09 %

21,798.00 7,525.50 20,760.00 6,487.50 21,279.00 7,006.50
27.5000

14,272.50

190.0000
78  CRUSHED GRANITE-CRUSHED OYSTER SHELLS

5.0000 C.Y. -36.67 % 200.0000 -33.33 % 187.0000 -37.67 %

950.00 -550.00 1,000.00 -500.00 935.00 -565.00
300.0000
1,500.00

LIQUID ASPHALT
79 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

850.00 850.00 850.00850.00
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CEMENT CONCRETE PAVEMENT

310.0000
80 CEMENT CONC. PAVEMENT

80.0000 C.Y. 3.33 % 350.0000 16.67 % 305.0000 1.67 %

24,800.00 800.00 28,000.00 4,000.00 24,400.00 400.00
300.0000
24,000.00

ASPHALT CONCRETE PAVEMENT

5.0000
81 PLANING BITUMINOUS PAVEMENT

741.0000 S.Y. -58.33 % 15.0000 25.00 % 19.3500 61.25 %

3,705.00 -5,187.00 11,115.00 2,223.00 14,338.35 5,446.35
12.0000
8,892.00

180.0000
82 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22

10.0000 TON 12.50 % 250.0000 56.25 % 175.0000 9.38 %

1,800.00 200.00 2,500.00 900.00 1,750.00 150.00
160.0000
1,600.00

120.0000
83 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

107.0000 TON -4.00 % 120.0000 -4.00 % 115.0000 -8.00 %

12,840.00 -535.00 12,840.00 -535.00 12,305.00 -1,070.00
125.0000
13,375.00

70.0000
84 HMA CL. 1/2 IN. PG 64-22

850.0000 TON -26.32 % 75.0000 -21.05 % 68.2500 -28.16 %

59,500.00 -21,250.00 63,750.00 -17,000.00 58,012.50 -22,737.50
95.0000

80,750.00
85 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1,620.00 1,620.00 1,620.001,620.00
86 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

12,100.00 12,100.00 12,100.0012,100.00

200.0000
87 COMMERCIAL HMA

10.0000 TON 21.21 % 250.0000 51.52 % 190.0000 15.15 %

2,000.00 350.00 2,500.00 850.00 1,900.00 250.00
165.0000
1,650.00

88 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
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IRRIGATION AND WATER DISTRIBUTION
89 IRRIGATION SYSTEM

L.S. 0.00 % 0.00 % 4.00 %

10,000.00 0.00 10,000.00 0.00 10,400.00 400.0010,000.00

EROSION CONTROL AND PLANTING

10.0000
90 ESC LEAD

139.0000 DAY -95.00 % 100.0000 -50.00 % 100.0000 -50.00 %

1,390.00 -26,410.00 13,900.00 -13,900.00 13,900.00 -13,900.00
200.0000
27,800.00

6.0000
91 PLASTIC COVERING

570.0000 S.Y. 200.00 % 6.0000 200.00 % 2.5000 25.00 %

3,420.00 2,280.00 3,420.00 2,280.00 1,425.00 285.00
2.0000

1,140.00

20.0000
92 STABILIZED CONSTRUCTION ENTRANCE

622.0000 S.Y. 0.00 % 30.0000 50.00 % 19.4000 -3.00 %

12,440.00 0.00 18,660.00 6,220.00 12,066.80 -373.20
20.0000

12,440.00

85.0000
93 INLET PROTECTION

19.0000 EACH -5.56 % 100.0000 11.11 % 80.0000 -11.11 %

1,615.00 -95.00 1,900.00 190.00 1,520.00 -190.00
90.0000
1,710.00

7.0000
94 SILT FENCE

1330.0000 L.F. 40.00 % 7.0000 40.00 % 5.0000 0.00 %

9,310.00 2,660.00 9,310.00 2,660.00 6,650.00 0.00
5.0000

6,650.00

4.0000
95 WATTLE

810.0000 L.F. -11.11 % 5.0000 11.11 % 3.3000 -26.67 %

3,240.00 -405.00 4,050.00 405.00 2,673.00 -972.00
4.5000

3,645.00
96 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

715,000.00 715,000.00 715,000.00715,000.00
97 SEEDING

L.S. 150.00 % 150.00 % 150.00 %

5,000.00 3,000.00 5,000.00 3,000.00 5,000.00 3,000.002,000.00

30.0000
98 TOPSOIL TYPE A

148.0000 C.Y. -14.29 % 30.0000 -14.29 % 30.0000 -14.29 %

4,440.00 -740.00 4,440.00 -740.00 4,440.00 -740.00
35.0000
5,180.00
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250.0000
99 PSIPE FERNLEAF FULLMOON MAPLE 2 IN. CAL B&B

1.0000 EACH -16.67 % 250.0000 -16.67 % 245.0000 -18.33 %

250.00 -50.00 250.00 -50.00 245.00 -55.00
300.0000
300.00

110.0000
100 PSIPE STRAWBERRY TREE 5-6' HT. B&B

6.0000 EACH -26.67 % 100.0000 -33.33 % 110.0000 -26.67 %

660.00 -240.00 600.00 -300.00 660.00 -240.00
150.0000
900.00

100.0000
101 PSIPE ALASKA CEDAR 6-8' HT. B&B

1.0000 EACH -50.00 % 100.0000 -50.00 % 95.0000 -52.50 %

100.00 -100.00 100.00 -100.00 95.00 -105.00
200.0000
200.00

310.0000
102 PSIPE AUTUMN GOLD GINGKO 3 IN. CAL. B&B

4.0000 EACH -22.50 % 300.0000 -25.00 % 305.0000 -23.75 %

1,240.00 -360.00 1,200.00 -400.00 1,220.00 -380.00
400.0000
1,600.00

300.0000
103 PSIPE ALEE ELM 3 IN. CAL. B&B

3.0000 EACH -25.00 % 300.0000 -25.00 % 295.0000 -26.25 %

900.00 -300.00 900.00 -300.00 885.00 -315.00
400.0000
1,200.00

8.0000
104 PSIPE BERKLEY SEDGE 6-12" HT. #1 CONT.

50.0000 EACH -20.00 % 7.5000 -25.00 % 7.5000 -25.00 %

400.00 -100.00 375.00 -125.00 375.00 -125.00
10.0000
500.00

15.0000
105 PSIPE HEBE 12-18" HT. #2 CONT.

100.0000 EACH -62.50 % 15.0000 -62.50 % 15.0000 -62.50 %

1,500.00 -2,500.00 1,500.00 -2,500.00 1,500.00 -2,500.00
40.0000
4,000.00

15.0000
106 PSIPE FLAME GRASS 12-24" HT. #2 CONT.

22.0000 EACH -40.00 % 15.0000 -40.00 % 15.0000 -40.00 %

330.00 -220.00 330.00 -220.00 330.00 -220.00
25.0000
550.00

15.0000
107 PSIPE FOUNTAIN GRASS 'CASSIAN'S CHOICE' #1 CONT.

155.0000 EACH 25.00 % 15.0000 25.00 % 15.0000 25.00 %

2,325.00 465.00 2,325.00 465.00 2,325.00 465.00
12.0000
1,860.00

15.0000
108 PSIPE CASCARA 2-3' HT. #2 CONT.

5.0000 EACH -25.00 % 15.0000 -25.00 % 15.0000 -25.00 %

75.00 -25.00 75.00 -25.00 75.00 -25.00
20.0000
100.00

15.0000
109 PSIPE BITTERCHERRY 2-3' HT. #2 CONT.

10.0000 EACH -25.00 % 15.0000 -25.00 % 15.0000 -25.00 %

150.00 -50.00 150.00 -50.00 150.00 -50.00
20.0000
200.00
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15.0000
110 PSIPE DOUGLAS FIR 2-3' HT. #2 CONT.

10.0000 EACH -25.00 % 15.0000 -25.00 % 15.0000 -25.00 %

150.00 -50.00 150.00 -50.00 150.00 -50.00
20.0000
200.00

15.0000
111 PSIPE WESTERN RED CEDAR 2-3' HT. #2 CONT.

5.0000 EACH -25.00 % 15.0000 -25.00 % 15.0000 -25.00 %

75.00 -25.00 75.00 -25.00 75.00 -25.00
20.0000
100.00

3.0000
112 PSIPE RED-OSIER DOGWOOD 12-24"  HT. BR.

300.0000 EACH -70.00 % 3.0000 -70.00 % 2.7500 -72.50 %

900.00 -2,100.00 900.00 -2,100.00 825.00 -2,175.00
10.0000
3,000.00

3.0000
113 PSIPE BEAKED HAZELNUT 12-24" HT. B.R.

300.0000 EACH -70.00 % 3.0000 -70.00 % 2.7500 -72.50 %

900.00 -2,100.00 900.00 -2,100.00 825.00 -2,175.00
10.0000
3,000.00

3.0000
114 PSIPE OCEANSPRAY 12-24" HT. B.R.

200.0000 EACH -70.00 % 3.0000 -70.00 % 2.7500 -72.50 %

600.00 -1,400.00 600.00 -1,400.00 550.00 -1,450.00
10.0000
2,000.00

8.0000
115 PSIPE TALL OREGON-GRAPE 10-12" HT. #1 CONT.

50.0000 EACH -33.33 % 8.0000 -33.33 % 8.0000 -33.33 %

400.00 -200.00 400.00 -200.00 400.00 -200.00
12.0000
600.00

4.0000
116 PSIPE INDIAN PLUM 12-24" HT. B.R.

300.0000 EACH -60.00 % 3.0000 -70.00 % 3.2500 -67.50 %

1,200.00 -1,800.00 900.00 -2,100.00 975.00 -2,025.00
10.0000
3,000.00

3.0000
117 PSIPE NOOTAK ROSE 12-24" HT. B.R.

300.0000 EACH -70.00 % 3.0000 -70.00 % 3.0000 -70.00 %

900.00 -2,100.00 900.00 -2,100.00 900.00 -2,100.00
10.0000
3,000.00

3.0000
118 PSIPE SCOULER WILLOW 12-24" HT. B.R.

300.0000 EACH -60.00 % 3.0000 -60.00 % 2.7500 -63.33 %

900.00 -1,350.00 900.00 -1,350.00 825.00 -1,425.00
7.5000

2,250.00

4.0000
119 PSIPE SNOWBERRY 12-24" HT. B.R.

300.0000 EACH -60.00 % 3.0000 -70.00 % 3.2500 -67.50 %

1,200.00 -1,800.00 900.00 -2,100.00 975.00 -2,025.00
10.0000
3,000.00

8.0000
120 PSIPE EVERGREEN HUCKLEBERRY 10-12" HT. #1 CONT.

150.0000 EACH -36.00 % 8.0000 -36.00 % 8.0000 -36.00 %

1,200.00 -675.00 1,200.00 -675.00 1,200.00 -675.00
12.5000
1,875.00
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8.0000
121 PSIPE COMPACT OREGON-GRAPE 10-12" HT. #1 CONT.

239.0000 EACH -20.00 % 8.0000 -20.00 % 7.7500 -22.50 %

1,912.00 -478.00 1,912.00 -478.00 1,852.25 -537.75
10.0000
2,390.00

8.0000
122 PSIPE HANCOCK CORALBERRY 6-12" HT. #1 CONT.

239.0000 EACH -20.00 % 8.0000 -20.00 % 7.7500 -22.50 %

1,912.00 -478.00 1,912.00 -478.00 1,852.25 -537.75
10.0000
2,390.00

30.0000
123 FINE COMPOST

290.0000 C.Y. -25.00 % 30.0000 -25.00 % 28.0000 -30.00 %

8,700.00 -2,900.00 8,700.00 -2,900.00 8,120.00 -3,480.00
40.0000

11,600.00

32.0000
124 BARK OR WOOD CHIP MULCH

290.0000 C.Y. -20.00 % 30.0000 -25.00 % 31.0000 -22.50 %

9,280.00 -2,320.00 8,700.00 -2,900.00 8,990.00 -2,610.00
40.0000

11,600.00

7.0000
125 SOD INSTALLATION

400.0000 S.Y. -72.00 % 7.0000 -72.00 % 6.5000 -74.00 %

2,800.00 -7,200.00 2,800.00 -7,200.00 2,600.00 -7,400.00
25.0000

10,000.00

3.0000
126 HIGH VISIBILITY FENCE

870.0000 L.F. 0.00 % 5.0000 66.67 % 3.0000 0.00 %

2,610.00 0.00 4,350.00 1,740.00 2,610.00 0.00
3.0000

2,610.00

10.0000
127  LANDSCAPE EDGING

300.0000 L.F. -60.00 % 10.0000 -60.00 % 10.0000 -60.00 %

3,000.00 -4,500.00 3,000.00 -4,500.00 3,000.00 -4,500.00
25.0000
7,500.00

TRAFFIC

21.0000
128 CEMENT CONC. TRAFFIC CURB AND GUTTER

623.0000 L.F. -16.00 % 25.0000 0.00 % 12.0000 -52.00 %

13,083.00 -2,492.00 15,575.00 0.00 7,476.00 -8,099.00
25.0000

15,575.00

21.0000
129 CEMENT CONC. TRAFFIC CURB

202.0000 L.F. -40.00 % 15.0000 -57.14 % 17.5000 -50.00 %

4,242.00 -2,828.00 3,030.00 -4,040.00 3,535.00 -3,535.00
35.0000
7,070.00

33.0000
130 ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB

153.0000 L.F. -17.50 % 20.0000 -50.00 % 21.0000 -47.50 %

5,049.00 -1,071.00 3,060.00 -3,060.00 3,213.00 -2,907.00
40.0000
6,120.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C526 REVISION NO : BIDS OPENED ON : May 19 2010
CONTRACT NO :007926 REGION NO : 3 AWARDED ON :
VERSION NO :6 WORK ORDER# : 0L2829
HWY :SR 303 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :MANETTE BRIDGE 303/4A
BRIDGE REPLACEMENT

09C526

MANSON-MOWAT, A JOINT VENTURE KIEWIT PACIFIC CO. GRAHAM CONSTRUCTION &
5209 E MARGINAL WAY 4904 LAKE WASHINGTON BLVD NE 331 N FANCHER RD
SEATTLE, WA  98134-2429 99211-0831

PROJECT : SEATTLE   WA  981240067 RENTON   WA  980561057 SPOKANE   WA  992111954
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/29/2010
15:18

DOT_RGGB01

, BR-0303(005)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

30.0000
131 EXTRUDED CURB

11.0000 L.F. -14.29 % 25.0000 -28.57 % 25.0000 -28.57 %

330.00 -55.00 275.00 -110.00 275.00 -110.00
35.0000
385.00

50.0000
132 PRECAST SLOPED MOUNTABLE CURB

31.0000 L.F. 177.78 % 50.0000 177.78 % 48.5000 169.44 %

1,550.00 992.00 1,550.00 992.00 1,503.50 945.50
18.0000
558.00

25.0000
133 PRECAST DUAL FACED SLOPED MOUNTABLE CURB

160.0000 L.F. 25.00 % 25.0000 25.00 % 22.5000 12.50 %

4,000.00 800.00 4,000.00 800.00 3,600.00 400.00
20.0000
3,200.00

30.0000
134  8 INCH CURB AND GUTTER

348.0000 L.F. 20.00 % 25.0000 0.00 % 19.0000 -24.00 %

10,440.00 1,740.00 8,700.00 0.00 6,612.00 -2,088.00
25.0000
8,700.00

20.0000
135  MOUNTABLE CURB

365.0000 L.F. 0.00 % 20.0000 0.00 % 17.0000 -15.00 %

7,300.00 0.00 7,300.00 0.00 6,205.00 -1,095.00
20.0000
7,300.00

0.5000
136 PAINT LINE

4020.0000 L.F. 66.67 % 0.5000 66.67 % 0.4000 33.33 %

2,010.00 804.00 2,010.00 804.00 1,608.00 402.00
0.3000

1,206.00

4.0000
137 PLASTIC WIDE LANE LINE

630.0000 L.F. 33.33 % 3.0000 0.00 % 3.2000 6.67 %

2,520.00 630.00 1,890.00 0.00 2,016.00 126.00
3.0000

1,890.00

6.0000
138 PLASTIC CROSSWALK LINE

660.0000 S.F. 100.00 % 6.0000 100.00 % 6.0000 100.00 %

3,960.00 1,980.00 3,960.00 1,980.00 3,960.00 1,980.00
3.0000

1,980.00

9.0000
139 PLASTIC STOP LINE

90.0000 L.F. 50.00 % 9.0000 50.00 % 8.7500 45.83 %

810.00 270.00 810.00 270.00 787.50 247.50
6.0000
540.00

120.0000
140 PLASTIC TRAFFIC ARROW

9.0000 EACH -4.00 % 150.0000 20.00 % 115.0000 -8.00 %

1,080.00 -45.00 1,350.00 225.00 1,035.00 -90.00
125.0000
1,125.00

50.0000
141 PLASTIC YIELD LINE SYMBOL

30.0000 EACH -23.08 % 50.0000 -23.08 % 44.5000 -31.54 %

1,500.00 -450.00 1,500.00 -450.00 1,335.00 -615.00
65.0000
1,950.00
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ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

4.0000
142  PAINT TRAFFIC CURB

90.0000 L.F. 166.67 % 3.0000 100.00 % 3.0000 100.00 %

360.00 225.00 270.00 135.00 270.00 135.00
1.5000
135.00

300.0000
143 RAISED PAVEMENT MARKER TYPE 1

5.7000 HUND 20.00 % 300.0000 20.00 % 265.0000 6.00 %

1,710.00 285.00 1,710.00 285.00 1,510.50 85.50
250.0000
1,425.00

400.0000
144 RAISED PAVEMENT MARKER TYPE 2

3.2000 HUND -4.76 % 350.0000 -16.67 % 320.0000 -23.81 %

1,280.00 -64.00 1,120.00 -224.00 1,024.00 -320.00
420.0000
1,344.00

145 PERMANENT SIGNING
L.S. 223.00 % 29.20 % 22.74 %

50,000.00 34,520.00 20,000.00 4,520.00 19,000.00 3,520.0015,480.00
146 ILLUMINATION SYSTEM SCX-3003

L.S. 45.30 % 5.67 % 5.67 %

550,000.00 171,480.00 400,000.00 21,480.00 400,000.00 21,480.00378,520.00
147 ILLUMINATION SYSTEM SCX-3004

L.S. 2.47 % 20.55 % -14.41 %

85,000.00 2,050.00 100,000.00 17,050.00 71,000.00 -11,950.0082,950.00
148 TRAFFIC SIGNAL SYSTEM

L.S. 10.71 % 0.64 % -8.41 %

110,000.00 10,640.00 100,000.00 640.00 91,000.00 -8,360.0099,360.00

0.0000
149 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

0.0000
150 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

5.0000
151 CONDUIT PIPE 2 IN. DIAM.

160.0000 L.F. -80.00 % 5.0000 -80.00 % 2.2500 -91.00 %

800.00 -3,200.00 800.00 -3,200.00 360.00 -3,640.00
25.0000
4,000.00

15.0000
152 CONDUIT PIPE 4 IN. DIAM.

5757.0000 L.F. 50.00 % 15.0000 50.00 % 3.9000 -61.00 %

86,355.00 28,785.00 86,355.00 28,785.00 22,452.30 -35,117.70
10.0000

57,570.00
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, BR-0303(005)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

3.0000
153 SEQUENTIAL ARROW SIGN

680.0000 HR -25.00 % 3.0000 -25.00 % 3.0000 -25.00 %

2,040.00 -680.00 2,040.00 -680.00 2,040.00 -680.00
4.0000

2,720.00

10.0000
154 PORTABLE CHANGEABLE MESSAGE SIGN

160.0000 HR 100.00 % 10.0000 100.00 % 15.0000 200.00 %

1,600.00 800.00 1,600.00 800.00 2,400.00 1,600.00
5.0000
800.00

155 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 430.50 % 430.50 % 1,889.39 %

40,000.00 32,460.00 40,000.00 32,460.00 150,000.00 142,460.007,540.00

1.0000
156 FLAGGERS AND SPOTTERS

8512.0000 HR -98.00 % 45.0000 -10.00 % 0.0100 -99.98 %

8,512.00 -417,088.00 383,040.00 -42,560.00 85.12 -425,514.88
50.0000

425,600.00

1.0000
157 OTHER TRAFFIC CONTROL LABOR

1200.0000 HR -98.00 % 50.0000 0.00 % 55.0000 10.00 %

1,200.00 -58,800.00 60,000.00 0.00 66,000.00 6,000.00
50.0000

60,000.00
158 TRAFFIC CONTROL SUPERVISOR

L.S. -97.29 % -100.00 % -72.87 %

5,000.00 -179,320.00 1.00 -184,319.00 50,000.00 -134,320.00184,320.00

25.0000
159 CONSTRUCTION SIGNS CLASS A

1011.0000 S.F. 25.00 % 20.0000 0.00 % 28.0000 40.00 %

25,275.00 5,055.00 20,220.00 0.00 28,308.00 8,088.00
20.0000

20,220.00
160 PEDESTRIAN CONTROL AND PROTECTION

L.S. 180.70 % 75.44 % -64.91 %

40,000.00 25,750.00 25,000.00 10,750.00 5,000.00 -9,250.0014,250.00

OTHER ITEMS
161 TYPE B PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

35,000.00 0.00 35,000.00 0.00 35,000.00 0.0035,000.00

20.0000
162 STRUCTURE EXCAVATION CLASS B INCL. HAUL

2519.0000 C.Y. 81.82 % 20.0000 81.82 % 20.0000 81.82 %

50,380.00 22,671.00 50,380.00 22,671.00 50,380.00 22,671.00
11.0000

27,709.00
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TOTAL AMOUNT

OTHER ITEMS

2.0000
163 SHORING OR EXTRA EXCAVATION CLASS B

8760.0000 S.F. 100.00 % 2.0000 100.00 % 1.3000 30.00 %

17,520.00 8,760.00 17,520.00 8,760.00 11,388.00 2,628.00
1.0000

8,760.00

50.0000
164 GRAVEL BACKFILL FOR DRAIN

20.0000 C.Y. 11.11 % 50.0000 11.11 % 45.0000 0.00 %

1,000.00 100.00 1,000.00 100.00 900.00 0.00
45.0000
900.00

165 CURE BOX
L.S. -66.67 % -83.33 % -16.67 %

2,000.00 -4,000.00 1,000.00 -5,000.00 5,000.00 -1,000.006,000.00

610.0000
166 PLUGGING EXISTING PIPE

3.0000 EACH 35.56 % 1,000.0000 122.22 % 600.0000 33.33 %

1,830.00 480.00 3,000.00 1,650.00 1,800.00 450.00
450.0000
1,350.00

167 STRUCTURE SURVEYING
L.S. -53.95 % -97.37 % -47.37 %

175,000.00 -205,000.00 10,000.00 -370,000.00 200,000.00 -180,000.00380,000.00
168 LICENSED SURVEYING

EST. 0.00 % 0.00 % 0.00 %

41,000.00 41,000.00 41,000.0041,000.00

600.0000
169 MONUMENT CASE AND COVER

4.0000 EACH 50.00 % 600.0000 50.00 % 520.0000 30.00 %

2,400.00 800.00 2,400.00 800.00 2,080.00 480.00
400.0000
1,600.00

300.0000
170 ADJUST MONUMENT CASE AND COVER

1.0000 EACH -14.29 % 500.0000 42.86 % 260.0000 -25.71 %

300.00 -50.00 500.00 150.00 260.00 -90.00
350.0000
350.00

600.0000
171  REMOVE AND RESET STONE MONUMENT

1.0000 EACH -60.00 % 1,000.0000 -33.33 % 3,900.0000 160.00 %

600.00 -900.00 1,000.00 -500.00 3,900.00 2,400.00
1,500.0000
1,500.00

50.0000
172 CEMENT CONC. SIDEWALK

631.0000 S.Y. 25.00 % 25.0000 -37.50 % 25.0000 -37.50 %

31,550.00 6,310.00 15,775.00 -9,465.00 15,775.00 -9,465.00
40.0000

25,240.00

85.0000
173  VIEWSCAPE CEMENT CONC. SIDEWALK

472.0000 S.Y. 41.67 % 50.0000 -16.67 % 55.0000 -8.33 %

40,120.00 11,800.00 23,600.00 -4,720.00 25,960.00 -2,360.00
60.0000

28,320.00
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700.0000
174  CEMENT CONCRETE STAIRWAY

17.0000 S.Y. 600.00 % 400.0000 300.00 % 400.0000 300.00 %

11,900.00 10,200.00 6,800.00 5,100.00 6,800.00 5,100.00
100.0000
1,700.00

90.0000
175  CEMENT CONC. DRIVEWAY ENTRANCE

65.0000 S.Y. 89.47 % 50.0000 5.26 % 69.0000 45.26 %

5,850.00 2,762.50 3,250.00 162.50 4,485.00 1,397.50
47.5000
3,087.50

1,100.0000
176 CEMENT CONC. CURB RAMP TYPE  4B

1.0000 EACH -8.33 % 1,000.0000 -16.67 % 650.0000 -45.83 %

1,100.00 -100.00 1,000.00 -200.00 650.00 -550.00
1,200.0000
1,200.00

1,000.0000
177 CEMENT CONC. CURB RAMP TYPE 4C

1.0000 EACH -16.67 % 1,000.0000 -16.67 % 650.0000 -45.83 %

1,000.00 -200.00 1,000.00 -200.00 650.00 -550.00
1,200.0000
1,200.00

1,300.0000
178  CEMENT CONC.SIDEWALK RAMP-MODIFIED

9.0000 EACH 44.44 % 750.0000 -16.67 % 750.0000 -16.67 %

11,700.00 3,600.00 6,750.00 -1,350.00 6,750.00 -1,350.00
900.0000
8,100.00

80.0000
179  PATTERNED AND PIGMENTED CONCRETE

96.0000 S.Y. -50.00 % 100.0000 -37.50 % 85.0000 -46.88 %

7,680.00 -7,680.00 9,600.00 -5,760.00 8,160.00 -7,200.00
160.0000
15,360.00

25.0000
180 COATED CHAIN LINK FENCE TYPE 3

140.0000 L.F. -28.57 % 25.0000 -28.57 % 23.0000 -34.29 %

3,500.00 -1,400.00 3,500.00 -1,400.00 3,220.00 -1,680.00
35.0000
4,900.00

80.0000
181 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

11.0000 EACH -70.91 % 75.0000 -72.73 % 260.0000 -5.45 %

880.00 -2,145.00 825.00 -2,200.00 2,860.00 -165.00
275.0000
3,025.00

800.0000
182 SINGLE 6 FT. COATED CHAIN LINK GATE

1.0000 EACH 14.29 % 750.0000 7.14 % 150.0000 -78.57 %

800.00 100.00 750.00 50.00 150.00 -550.00
700.0000
700.00

300.0000
183  BRIDGE RAIL FENCE

138.0000 L.F. 400.00 % 100.0000 66.67 % 132.0000 120.00 %

41,400.00 33,120.00 13,800.00 5,520.00 18,216.00 9,936.00
60.0000
8,280.00

184  NAVIGATION LIGHTING SYSTEM SCB-1138-01
L.S. -66.15 % -66.15 % -35.00 %

25,000.00 -48,850.00 25,000.00 -48,850.00 48,000.00 -25,850.0073,850.00
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600.0000
185  DETECTABLE WARNING SURFACE

3.0000 EACH 0.00 % 500.0000 -16.67 % 400.0000 -33.33 %

1,800.00 0.00 1,500.00 -300.00 1,200.00 -600.00
600.0000
1,800.00

1,000.0000
186 CONNECTION TO DRAINAGE STRUCTURE

1.0000 EACH 5.26 % 2,000.0000 110.53 % 900.0000 -5.26 %

1,000.00 50.00 2,000.00 1,050.00 900.00 -50.00
950.0000
950.00

300.0000
187 ADJUST MANHOLE

1.0000 EACH -70.00 % 500.0000 -50.00 % 300.0000 -70.00 %

300.00 -700.00 500.00 -500.00 300.00 -700.00
1,000.0000
1,000.00

4,400.0000
188 MANHOLE 48 IN. DIAM. TYPE 1

4.0000 EACH -32.31 % 5,000.0000 -23.08 % 4,300.0000 -33.85 %

17,600.00 -8,400.00 20,000.00 -6,000.00 17,200.00 -8,800.00
6,500.0000
26,000.00

12,500.0000
189  PRE-SETTLING MANHOLE 48 IN. DIAM.

2.0000 EACH 25.00 % 12,000.0000 20.00 % 12,000.0000 20.00 %

25,000.00 5,000.00 24,000.00 4,000.00 24,000.00 4,000.00
10,000.0000
20,000.00

500.0000
190  PRECAST CONCRETE VAULT

6.0000 EACH -50.00 % 500.0000 -50.00 % 600.0000 -40.00 %

3,000.00 -3,000.00 3,000.00 -3,000.00 3,600.00 -2,400.00
1,000.0000
6,000.00

800.0000
191  LOCKING SOLID METAL COVER AND FRAME

3.0000 EACH 45.45 % 1,000.0000 81.82 % 750.0000 36.36 %

2,400.00 750.00 3,000.00 1,350.00 2,250.00 600.00
550.0000
1,650.00

192 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 328.57 % 328.57 % 300.00 %

3,000.00 2,300.00 3,000.00 2,300.00 2,800.00 2,100.00700.00

300.0000
193 ADJUST VALVE BOX

9.0000 EACH 25.00 % 500.0000 108.33 % 300.0000 25.00 %

2,700.00 540.00 4,500.00 2,340.00 2,700.00 540.00
240.0000
2,160.00

194  FA - UTILITY CONFLICTS
EST. 0.00 % 0.00 % 0.00 %

30,000.00 30,000.00 30,000.0030,000.00
195  FA - UTILITY POTHOLES

EST. 0.00 % 0.00 % 0.00 %

6,000.00 6,000.00 6,000.006,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C526 REVISION NO : BIDS OPENED ON : May 19 2010
CONTRACT NO :007926 REGION NO : 3 AWARDED ON :
VERSION NO :6 WORK ORDER# : 0L2829
HWY :SR 303 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :MANETTE BRIDGE 303/4A
BRIDGE REPLACEMENT

09C526

MANSON-MOWAT, A JOINT VENTURE KIEWIT PACIFIC CO. GRAHAM CONSTRUCTION &
5209 E MARGINAL WAY 4904 LAKE WASHINGTON BLVD NE 331 N FANCHER RD
SEATTLE, WA  98134-2429 99211-0831

PROJECT : SEATTLE   WA  981240067 RENTON   WA  980561057 SPOKANE   WA  992111954

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100720 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100205

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/29/2010
15:18

DOT_RGGB01

, BR-0303(005)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

3.0000
196 TRAINING

4600.0000 HR 50.00 % 1.0000 -50.00 % 3.0000 50.00 %

13,800.00 4,600.00 4,600.00 -4,600.00 13,800.00 4,600.00
2.0000

9,200.00
197 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
198 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
199 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00
200 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

306,000.00 306,000.00 306,000.00306,000.00
201 SPCC PLAN

L.S. -50.00 % 100.00 % -25.00 %

5,000.00 -5,000.00 20,000.00 10,000.00 7,500.00 -2,500.0010,000.00
202 FIELD OFFICE BUILDING

L.S. -86.93 % -78.21 % -72.77 %

12,000.00 -79,800.00 20,000.00 -71,800.00 25,000.00 -66,800.0091,800.00

3.0000
203 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

176.0000 S.Y. -70.00 % 3.0000 -70.00 % 2.5000 -75.00 %

528.00 -1,232.00 528.00 -1,232.00 440.00 -1,320.00
10.0000
1,760.00

150.0000
204 NO TRESPASSING SIGN

9.0000 EACH 0.00 % 250.0000 66.67 % 60.0000 -60.00 %

1,350.00 0.00 2,250.00 900.00 540.00 -810.00
150.0000
1,350.00

205 HEALTH AND SAFETY PLAN
L.S. 0.00 % 300.00 % 0.00 %

5,000.00 0.00 20,000.00 15,000.00 5,000.00 0.005,000.00
206 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C526 REVISION NO : BIDS OPENED ON : May 19 2010
CONTRACT NO :007926 REGION NO : 3 AWARDED ON :
VERSION NO :6 WORK ORDER# : 0L2829
HWY :SR 303 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :MANETTE BRIDGE 303/4A
BRIDGE REPLACEMENT

09C526

MANSON-MOWAT, A JOINT VENTURE KIEWIT PACIFIC CO. GRAHAM CONSTRUCTION &
5209 E MARGINAL WAY 4904 LAKE WASHINGTON BLVD NE 331 N FANCHER RD
SEATTLE, WA  98134-2429 99211-0831

PROJECT : SEATTLE   WA  981240067 RENTON   WA  980561057 SPOKANE   WA  992111954

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100720 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100205

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/29/2010
15:18

DOT_RGGB01

, BR-0303(005)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

800.0000
207  REMOVE AND RESET  BENCH

5.0000 EACH 166.67 % 600.0000 100.00 % 1,550.0000 416.67 %

4,000.00 2,500.00 3,000.00 1,500.00 7,750.00 6,250.00
300.0000
1,500.00

300.0000
208  REMOVE AND RESET CONCRETE GARBAGE CAN

1.0000 EACH 100.00 % 300.0000 100.00 % 570.0000 280.00 %

300.00 150.00 300.00 150.00 570.00 420.00
150.0000
150.00

1,100.0000
209  REMOVE AND RESET PICNIC TABLE

2.0000 EACH 266.67 % 300.0000 0.00 % 1,700.0000 466.67 %

2,200.00 1,600.00 600.00 0.00 3,400.00 2,800.00
300.0000
600.00

7,500.0000
210  SEAT WALL

1.0000 EACH 50.00 % 10,000.0000 100.00 % 10,500.0000 110.00 %

7,500.00 2,500.00 10,000.00 5,000.00 10,500.00 5,500.00
5,000.0000
5,000.00

10,000.0000
211  VIEWSCAPE COMPASS ROSE

1.0000 EACH 100.00 % 20,000.0000 300.00 % 11,100.0000 122.00 %

10,000.00 5,000.00 20,000.00 15,000.00 11,100.00 6,100.00
5,000.0000
5,000.00

ADDENDUM 2

1.5000
212 EPOXY-COATED ST. REINF. BAR FOR PC OR CIP COLUMN AND XBM

25800.0000 LB. 0.00 % 0.7000 -53.33 % 0.8500 -43.33 %

38,700.00 0.00 18,060.00 -20,640.00 21,930.00 -16,770.00
1.5000

38,700.00

$44,127,374.00 4.23% $45,318,989.00 7.04% $54,467,792.32 28.65%$42,337,364.00CONTRACT TOTAL

$54,467,792.32$44,127,374.00 $45,318,989.00BASE TOTAL 4.23% 7.04% 28.65%$42,337,364.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C526 REVISION NO : BIDS OPENED ON : May 19 2010
CONTRACT NO :007926 REGION NO : 3 AWARDED ON :
VERSION NO :6 WORK ORDER# : 0L2829
HWY :SR 303 ------- 4TH BIDDER -------

TITLE :MANETTE BRIDGE 303/4A
BRIDGE REPLACEMENT

09C526

BALFOUR BEATTY INFRASTRUCTURE,
2333 COURAGE DRIVE SUITE C

PROJECT : FAIRFIELD   CA  945336715

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/29/2010
15:18

DOT_RGGB01

, BR-0303(005)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 126.36 %
6,600,000.00 3,684,280.002,915,720.00

30,000.0000
2 CLEARING AND GRUBBING

0.4000 ACRE 100.00 %
12,000.00 6,000.00

15,000.0000
6,000.00

20,000.0000
3  CLEARING

0.3000 ACRE 33.33 %
6,000.00 1,500.00

15,000.0000
4,500.00

4 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00 %

20,000.0020,000.00
5 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 157.14 %
45,000.00 27,500.0017,500.00

6 REMOVING SHAFT OBSTRUCTIONS
EST. 0.00 %

1,658,000.001,658,000.00
7 REMOVING TRAFFIC SIGNAL SHAFT OBSTRUCTIONS

EST. 0.00 %
10,000.0010,000.00

8 WORK ACCESS PORT WASHINGTON NARROWS
L.S. -20.00 %

2,800,000.00 -700,000.003,500,000.00
9 REMOVING EXISTING BRIDGE 303/4A

L.S. 150.00 %
5,000,000.00 3,000,000.002,000,000.00

8.0000
10 REMOVING CEMENT CONC. SIDEWALK

520.0000 S.Y. -20.00 %
4,160.00 -1,040.00

10.0000
5,200.00

7.5000
11 REMOVING CEMENT CONC. CURB AND GUTTER

516.0000 L.F. -25.00 %
3,870.00 -1,290.00

10.0000
5,160.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C526 REVISION NO : BIDS OPENED ON : May 19 2010
CONTRACT NO :007926 REGION NO : 3 AWARDED ON :
VERSION NO :6 WORK ORDER# : 0L2829
HWY :SR 303 ------- 4TH BIDDER -------

TITLE :MANETTE BRIDGE 303/4A
BRIDGE REPLACEMENT

09C526

BALFOUR BEATTY INFRASTRUCTURE,
2333 COURAGE DRIVE SUITE C

PROJECT : FAIRFIELD   CA  945336715

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/29/2010
15:18

DOT_RGGB01

, BR-0303(005)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

12.5000
12 REMOVING ASPHALT CONC. PAVEMENT

990.0000 S.Y. 150.00 %
12,375.00 7,425.00

5.0000
4,950.00

7.0000
13 REMOVING TRAFFIC CURB

120.0000 L.F. 40.00 %
840.00 240.00

5.0000
600.00

20.0000
14 REMOVING GUARDRAIL

240.0000 L.F. 233.33 %
4,800.00 3,360.00

6.0000
1,440.00

1,000.0000
15 REMOVING GUARDRAIL ANCHOR

3.0000 EACH 100.00 %
3,000.00 1,500.00

500.0000
1,500.00

GRADING

23.5000
16 ROADWAY EXCAVATION INCL. HAUL

950.0000 C.Y. 17.50 %
22,325.00 3,325.00

20.0000
19,000.00

26.7500
17 ROADWAY EXCAVATION INCL. HAUL - AREA VIEWSCAPE

100.0000 C.Y. 33.75 %
2,675.00 675.00

20.0000
2,000.00

20.0000
18 GRAVEL BORROW INCL. HAUL

5960.0000 TON 81.82 %
119,200.00 53,640.00

11.0000
65,560.00

5.0000
19 EMBANKMENT COMPACTION

3230.0000 C.Y. 42.86 %
16,150.00 4,845.00

3.5000
11,305.00

DRAINAGE

2,500.0000
20 GRATE INLET TYPE 2

2.0000 EACH 0.00 %
5,000.00 0.00

2,500.0000
5,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C526 REVISION NO : BIDS OPENED ON : May 19 2010
CONTRACT NO :007926 REGION NO : 3 AWARDED ON :
VERSION NO :6 WORK ORDER# : 0L2829
HWY :SR 303 ------- 4TH BIDDER -------

TITLE :MANETTE BRIDGE 303/4A
BRIDGE REPLACEMENT

09C526

BALFOUR BEATTY INFRASTRUCTURE,
2333 COURAGE DRIVE SUITE C

PROJECT : FAIRFIELD   CA  945336715

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/29/2010
15:18

DOT_RGGB01

, BR-0303(005)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

780.0000
21 FRAME AND VANED GRATES FOR GRATE INLET TYPE 2

2.0000 EACH 56.00 %
1,560.00 560.00

500.0000
1,000.00

100.0000
22 STREAMBED COBBLES

15.0000 C.Y. 0.00 %
1,500.00 0.00

100.0000
1,500.00

150.0000
23 STREAMBED BOULDER

30.0000 EACH -58.33 %
4,500.00 -6,300.00

360.0000
10,800.00

50.0000
24 LIGHT LOOSE RIPRAP

11.0000 TON -23.08 %
550.00 -165.00

65.0000
715.00

32.0000
25 DRAIN PIPE 6 IN. DIAM.

212.0000 L.F. 113.33 %
6,784.00 3,604.00

15.0000
3,180.00

STORM SEWER

1,170.0000
26 CATCH BASIN TYPE 1

10.0000 EACH 14.71 %
11,700.00 1,500.00

1,020.0000
10,200.00

2,760.0000
27 CATCH BASIN TYPE 2 48 IN. DIAM.

5.0000 EACH 8.24 %
13,800.00 1,050.00

2,550.0000
12,750.00

6,100.0000
28 CATCH BASIN TYPE 2 54 IN. DIAM.

1.0000 EACH 29.79 %
6,100.00 1,400.00

4,700.0000
4,700.00

2.0000
29 TESTING STORM SEWER PIPE

1983.0000 L.F. -33.33 %
3,966.00 -1,983.00

3.0000
5,949.00

52.0000
30 SOLID WALL PVC STORM SEWER PIPE 12 IN. DIAM.

816.0000 L.F. 73.33 %
42,432.00 17,952.00

30.0000
24,480.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C526 REVISION NO : BIDS OPENED ON : May 19 2010
CONTRACT NO :007926 REGION NO : 3 AWARDED ON :
VERSION NO :6 WORK ORDER# : 0L2829
HWY :SR 303 ------- 4TH BIDDER -------

TITLE :MANETTE BRIDGE 303/4A
BRIDGE REPLACEMENT

09C526

BALFOUR BEATTY INFRASTRUCTURE,
2333 COURAGE DRIVE SUITE C

PROJECT : FAIRFIELD   CA  945336715

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/29/2010
15:18

DOT_RGGB01

, BR-0303(005)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

66.0000
31 SOLID WALL PVC STORM SEWER PIPE 18 IN. DIAM.

19.0000 L.F. 32.00 %
1,254.00 304.00

50.0000
950.00

60.0000
32 DUCTILE IRON SEWER PIPE 8 IN. DIAM.

1148.0000 L.F. 15.38 %
68,880.00 9,184.00

52.0000
59,696.00

54,000.0000
33  STORMWATER FILTER VAULT

1.0000 EACH 80.00 %
54,000.00 24,000.00

30,000.0000
30,000.00

34  INFILTRATION GALLERY
L.S. 64.00 %

123,000.00 48,000.0075,000.00

SANITARY SEWER

2.0000
35 TESTING SEWER PIPE

175.0000 L.F. -60.00 %
350.00 -525.00

5.0000
875.00

85.0000
36 PVC SANITARY SEWER PIPE 12 IN. DIAM.

175.0000 L.F. 41.67 %
14,875.00 4,375.00

60.0000
10,500.00

2,750.0000
37  CONNECTION TO EXISTING SIDE SEWER

1.0000 EACH 450.00 %
2,750.00 2,250.00

500.0000
500.00

WATER LINES

2,900.0000
38 GATE VALVE 12 IN.

1.0000 EACH 45.00 %
2,900.00 900.00

2,000.0000
2,000.00

7,265.0000
39 BUTTERFLY VALVE 12 IN.

1.0000 EACH 96.35 %
7,265.00 3,565.00

3,700.0000
3,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C526 REVISION NO : BIDS OPENED ON : May 19 2010
CONTRACT NO :007926 REGION NO : 3 AWARDED ON :
VERSION NO :6 WORK ORDER# : 0L2829
HWY :SR 303 ------- 4TH BIDDER -------

TITLE :MANETTE BRIDGE 303/4A
BRIDGE REPLACEMENT

09C526

BALFOUR BEATTY INFRASTRUCTURE,
2333 COURAGE DRIVE SUITE C

PROJECT : FAIRFIELD   CA  945336715

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/29/2010
15:18

DOT_RGGB01

, BR-0303(005)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

5,300.0000
40 COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 2 IN.

1.0000 EACH 39.47 %
5,300.00 1,500.00

3,800.0000
3,800.00

9,400.0000
41  CHECK VALVE 12 IN.

1.0000 EACH -30.37 %
9,400.00 -4,100.00

13,500.0000
13,500.00

3,000.0000
42 SERVICE CONNECTION 1 IN. DIAM.

1.0000 EACH 130.77 %
3,000.00 1,700.00

1,300.0000
1,300.00

85.0000
43 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.

2117.0000 L.F. 21.43 %
179,945.00 31,755.00

70.0000
148,190.00

700.0000
44  12 IN. DIAM. DUCTILE IRON CAP

1.0000 EACH 180.00 %
700.00 450.00

250.0000
250.00

STRUCTURE

34.0000
45 STRUCTURE EXCAVATION CLASS A INCL. HAUL

355.0000 C.Y. 36.00 %
12,070.00 3,195.00

25.0000
8,875.00

600.0000
46 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

4840.0000 C.Y. 20.00 %
2,904,000.00 484,000.00

500.0000
2,420,000.00

47 SHORING OR EXTRA EXCAVATION CL. A BR. NO. 303/4A
L.S. -93.50 %

1,300.00 -18,700.0020,000.00

2,200.0000
48  FURNISHING & PLACING TEMP. CASING FOR 12'-0" DIA. SHAFT

15.0000 L.F. 120.00 %
33,000.00 18,000.00

1,000.0000
15,000.00

3,000.0000
49  FURNISHING PERMANENT CASING FOR 12'-0" DIAM. SHAFT

616.0000 L.F. 150.00 %
1,848,000.00 1,108,800.00

1,200.0000
739,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C526 REVISION NO : BIDS OPENED ON : May 19 2010
CONTRACT NO :007926 REGION NO : 3 AWARDED ON :
VERSION NO :6 WORK ORDER# : 0L2829
HWY :SR 303 ------- 4TH BIDDER -------

TITLE :MANETTE BRIDGE 303/4A
BRIDGE REPLACEMENT

09C526

BALFOUR BEATTY INFRASTRUCTURE,
2333 COURAGE DRIVE SUITE C

PROJECT : FAIRFIELD   CA  945336715

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/29/2010
15:18

DOT_RGGB01

, BR-0303(005)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

10,000.0000
50  PLACING PERMANENT CASING FOR 12'-0" DIAM. SHAFT

12.0000 EACH -33.33 %
120,000.00 -60,000.00

15,000.0000
180,000.00

2,300.0000
51 CASING SHORING

113.0000 L.F. 130.00 %
259,900.00 146,900.00

1,000.0000
113,000.00

1.1000
52 EPOXY-COATED ST. REINF. BAR FOR SHAFT

2172700.0000 LB. -56.00 %
2,389,970.00 3,041,780.00

2.5000
5,431,750.00

0.8000
53 EPOXY-COATED ST. REINF. BAR FOR SHAFT CAP PRECAST TUB

252800.0000 LB. -38.46 %
202,240.00 -126,400.00

1.3000
328,640.00

0.6500
54 ST. REINF. BAR FOR BRIDGE

733300.0000 LB. -27.78 %
476,645.00 -183,325.00

0.9000
659,970.00

1.0000
55 ST. REINF. BAR FOR PRECAST OR CIP COLUMN & XBM

834600.0000 LB. 11.11 %
834,600.00 83,460.00

0.9000
751,140.00

0.7000
56 ST. REINF. BAR FOR SHAFT

229000.0000 LB. -30.00 %
160,300.00 -68,700.00

1.0000
229,000.00

8.0000
57 CSL ACCESS TUBE

18700.0000 L.F. 0.00 %
149,600.00 0.00

8.0000
149,600.00

3,350.0000
58 CONC. CLASS 4000 FOR SHAFT CAP PRECAST TUB

633.0000 C.Y. 458.33 %
2,120,550.00 1,740,750.00

600.0000
379,800.00

3,600.0000
59 CONC. CLASS 4000 FOR PRECAST OR CIP COLUMN & XBM

2290.0000 C.Y. 500.00 %
8,244,000.00 6,870,000.00

600.0000
1,374,000.00

1,300.0000
60 CONC. CLASS 4000 FOR BRIDGE

2750.0000 C.Y. 116.67 %
3,575,000.00 1,925,000.00

600.0000
1,650,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C526 REVISION NO : BIDS OPENED ON : May 19 2010
CONTRACT NO :007926 REGION NO : 3 AWARDED ON :
VERSION NO :6 WORK ORDER# : 0L2829
HWY :SR 303 ------- 4TH BIDDER -------

TITLE :MANETTE BRIDGE 303/4A
BRIDGE REPLACEMENT

09C526

BALFOUR BEATTY INFRASTRUCTURE,
2333 COURAGE DRIVE SUITE C

PROJECT : FAIRFIELD   CA  945336715

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/29/2010
15:18

DOT_RGGB01

, BR-0303(005)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

310.0000
61 CONC. CLASS 4000P FOR SHAFT

5910.0000 C.Y. 3.33 %
1,832,100.00 59,100.00

300.0000
1,773,000.00

1,300.0000
62 PRESTRESSED CONC. GIRDER

6070.0000 L.F. 85.71 %
7,891,000.00 3,642,000.00

700.0000
4,249,000.00

63 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 %

-1.00-1.00
64  BARRIER, XBM WALL & GIRDER CLOSURE FORM TEST SECTION

L.S. 126.00 %
11,300.00 6,300.005,000.00

12,000.0000
65 HIGH-LOAD ELASTOMERIC BEARING PAD  PIERS 1 THROUGH 8

32.0000 EACH 380.00 %
384,000.00 304,000.00

2,500.0000
80,000.00

66 SUPERSTRUCTURE  BRIDGE NO. 303/4A REPLACEMENT
L.S. 82.56 %

11,485,000.00 5,193,760.006,291,240.00

70.0000
67 BRIDGE RAILING TYPE BP

3200.0000 L.F. -6.67 %
224,000.00 -16,000.00

75.0000
240,000.00

95.0000
68  STEEL WALKWAY RAILING

227.8000 L.F. -5.00 %
21,641.00 -1,139.00

100.0000
22,780.00

120.0000
69  STEEL PEDESTRIAN RAILING

116.0000 L.F. 20.00 %
13,920.00 2,320.00

100.0000
11,600.00

200.0000
70 TRAFFIC BARRIER

1600.0000 L.F. 48.15 %
320,000.00 104,000.00

135.0000
216,000.00

200.0000
71 PEDESTRIAN BARRIER

1600.0000 L.F. 33.33 %
320,000.00 80,000.00

150.0000
240,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C526 REVISION NO : BIDS OPENED ON : May 19 2010
CONTRACT NO :007926 REGION NO : 3 AWARDED ON :
VERSION NO :6 WORK ORDER# : 0L2829
HWY :SR 303 ------- 4TH BIDDER -------
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EST. QUANTITY TOTAL AMOUNT AMT.DIFF.
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TIME:

04/29/2010
15:18

DOT_RGGB01

, BR-0303(005)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

250.0000
72 SEW PEDESTRIAN BARRIER

91.9000 L.F. -16.67 %
22,975.00 -4,595.00

300.0000
27,570.00

73 MODULAR EXPANSION JOINT SYSTEM - SUPERSTR.
L.S. 78.57 %

250,000.00 110,000.00140,000.00

49.0000
74 STRUCTURAL EARTH WALL

2241.0000 S.F. -2.00 %
109,809.00 -2,241.00

50.0000
112,050.00

37.0000
75 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

710.0000 C.Y. -7.50 %
26,270.00 -2,130.00

40.0000
28,400.00

244.0000
76 BRIDGE APPROACH SLAB

290.0000 S.Y. 10.91 %
70,760.00 6,960.00

220.0000
63,800.00

SURFACING

41.0000
77 CRUSHED SURFACING BASE COURSE

519.0000 TON 49.09 %
21,279.00 7,006.50

27.5000
14,272.50

187.0000
78  CRUSHED GRANITE-CRUSHED OYSTER SHELLS

5.0000 C.Y. -37.67 %
935.00 -565.00

300.0000
1,500.00

LIQUID ASPHALT
79 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
850.00850.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C526 REVISION NO : BIDS OPENED ON : May 19 2010
CONTRACT NO :007926 REGION NO : 3 AWARDED ON :
VERSION NO :6 WORK ORDER# : 0L2829
HWY :SR 303 ------- 4TH BIDDER -------

TITLE :MANETTE BRIDGE 303/4A
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COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100026
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MEAS
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DATE:
TIME:

04/29/2010
15:18

DOT_RGGB01

, BR-0303(005)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

CEMENT CONCRETE PAVEMENT

315.0000
80 CEMENT CONC. PAVEMENT

80.0000 C.Y. 5.00 %
25,200.00 1,200.00

300.0000
24,000.00

ASPHALT CONCRETE PAVEMENT

15.0000
81 PLANING BITUMINOUS PAVEMENT

741.0000 S.Y. 25.00 %
11,115.00 2,223.00

12.0000
8,892.00

175.0000
82 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22

10.0000 TON 9.38 %
1,750.00 150.00

160.0000
1,600.00

115.0000
83 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

107.0000 TON -8.00 %
12,305.00 -1,070.00

125.0000
13,375.00

70.0000
84 HMA CL. 1/2 IN. PG 64-22

850.0000 TON -26.32 %
59,500.00 -21,250.00

95.0000
80,750.00

85 COMPACTION PRICE ADJUSTMENT
CALC 0.00 %

1,620.001,620.00
86 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 %
12,100.0012,100.00

190.0000
87 COMMERCIAL HMA

10.0000 TON 15.15 %
1,900.00 250.00

165.0000
1,650.00

88 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 %

-2.00-2.00
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EST. QUANTITY TOTAL AMOUNT AMT.DIFF.
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04/29/2010
15:18
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

IRRIGATION AND WATER DISTRIBUTION
89 IRRIGATION SYSTEM

L.S. 0.00 %
10,000.00 0.0010,000.00

EROSION CONTROL AND PLANTING

94.0000
90 ESC LEAD

139.0000 DAY -53.00 %
13,066.00 -14,734.00

200.0000
27,800.00

52.0000
91 PLASTIC COVERING

570.0000 S.Y. 2,500.00 %
29,640.00 28,500.00

2.0000
1,140.00

20.0000
92 STABILIZED CONSTRUCTION ENTRANCE

622.0000 S.Y. 0.00 %
12,440.00 0.00

20.0000
12,440.00

80.0000
93 INLET PROTECTION

19.0000 EACH -11.11 %
1,520.00 -190.00

90.0000
1,710.00

6.5000
94 SILT FENCE

1330.0000 L.F. 30.00 %
8,645.00 1,995.00

5.0000
6,650.00

3.3000
95 WATTLE

810.0000 L.F. -26.67 %
2,673.00 -972.00

4.5000
3,645.00

96 EROSION/WATER POLLUTION CONTROL
EST. 0.00 %

715,000.00715,000.00
97 SEEDING

L.S. 150.00 %
5,000.00 3,000.002,000.00

30.0000
98 TOPSOIL TYPE A

148.0000 C.Y. -14.29 %
4,440.00 -740.00

35.0000
5,180.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C526 REVISION NO : BIDS OPENED ON : May 19 2010
CONTRACT NO :007926 REGION NO : 3 AWARDED ON :
VERSION NO :6 WORK ORDER# : 0L2829
HWY :SR 303 ------- 4TH BIDDER -------

TITLE :MANETTE BRIDGE 303/4A
BRIDGE REPLACEMENT

09C526

BALFOUR BEATTY INFRASTRUCTURE,
2333 COURAGE DRIVE SUITE C

PROJECT : FAIRFIELD   CA  945336715

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/29/2010
15:18

DOT_RGGB01

, BR-0303(005)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

245.0000
99 PSIPE FERNLEAF FULLMOON MAPLE 2 IN. CAL B&B

1.0000 EACH -18.33 %
245.00 -55.00

300.0000
300.00

110.0000
100 PSIPE STRAWBERRY TREE 5-6' HT. B&B

6.0000 EACH -26.67 %
660.00 -240.00

150.0000
900.00

95.0000
101 PSIPE ALASKA CEDAR 6-8' HT. B&B

1.0000 EACH -52.50 %
95.00 -105.00

200.0000
200.00

305.0000
102 PSIPE AUTUMN GOLD GINGKO 3 IN. CAL. B&B

4.0000 EACH -23.75 %
1,220.00 -380.00

400.0000
1,600.00

295.0000
103 PSIPE ALEE ELM 3 IN. CAL. B&B

3.0000 EACH -26.25 %
885.00 -315.00

400.0000
1,200.00

8.0000
104 PSIPE BERKLEY SEDGE 6-12" HT. #1 CONT.

50.0000 EACH -20.00 %
400.00 -100.00

10.0000
500.00

15.0000
105 PSIPE HEBE 12-18" HT. #2 CONT.

100.0000 EACH -62.50 %
1,500.00 -2,500.00

40.0000
4,000.00

15.0000
106 PSIPE FLAME GRASS 12-24" HT. #2 CONT.

22.0000 EACH -40.00 %
330.00 -220.00

25.0000
550.00

15.0000
107 PSIPE FOUNTAIN GRASS 'CASSIAN'S CHOICE' #1 CONT.

155.0000 EACH 25.00 %
2,325.00 465.00

12.0000
1,860.00

15.0000
108 PSIPE CASCARA 2-3' HT. #2 CONT.

5.0000 EACH -25.00 %
75.00 -25.00

20.0000
100.00

15.0000
109 PSIPE BITTERCHERRY 2-3' HT. #2 CONT.

10.0000 EACH -25.00 %
150.00 -50.00

20.0000
200.00
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ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

15.0000
110 PSIPE DOUGLAS FIR 2-3' HT. #2 CONT.

10.0000 EACH -25.00 %
150.00 -50.00

20.0000
200.00

15.0000
111 PSIPE WESTERN RED CEDAR 2-3' HT. #2 CONT.

5.0000 EACH -25.00 %
75.00 -25.00

20.0000
100.00

3.0000
112 PSIPE RED-OSIER DOGWOOD 12-24"  HT. BR.

300.0000 EACH -70.00 %
900.00 -2,100.00

10.0000
3,000.00

3.0000
113 PSIPE BEAKED HAZELNUT 12-24" HT. B.R.

300.0000 EACH -70.00 %
900.00 -2,100.00

10.0000
3,000.00

3.0000
114 PSIPE OCEANSPRAY 12-24" HT. B.R.

200.0000 EACH -70.00 %
600.00 -1,400.00

10.0000
2,000.00

8.0000
115 PSIPE TALL OREGON-GRAPE 10-12" HT. #1 CONT.

50.0000 EACH -33.33 %
400.00 -200.00

12.0000
600.00

3.0000
116 PSIPE INDIAN PLUM 12-24" HT. B.R.

300.0000 EACH -70.00 %
900.00 -2,100.00

10.0000
3,000.00

3.0000
117 PSIPE NOOTAK ROSE 12-24" HT. B.R.

300.0000 EACH -70.00 %
900.00 -2,100.00

10.0000
3,000.00

3.0000
118 PSIPE SCOULER WILLOW 12-24" HT. B.R.

300.0000 EACH -60.00 %
900.00 -1,350.00

7.5000
2,250.00

3.0000
119 PSIPE SNOWBERRY 12-24" HT. B.R.

300.0000 EACH -70.00 %
900.00 -2,100.00

10.0000
3,000.00

8.0000
120 PSIPE EVERGREEN HUCKLEBERRY 10-12" HT. #1 CONT.

150.0000 EACH -36.00 %
1,200.00 -675.00

12.5000
1,875.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C526 REVISION NO : BIDS OPENED ON : May 19 2010
CONTRACT NO :007926 REGION NO : 3 AWARDED ON :
VERSION NO :6 WORK ORDER# : 0L2829
HWY :SR 303 ------- 4TH BIDDER -------

TITLE :MANETTE BRIDGE 303/4A
BRIDGE REPLACEMENT

09C526

BALFOUR BEATTY INFRASTRUCTURE,
2333 COURAGE DRIVE SUITE C

PROJECT : FAIRFIELD   CA  945336715

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
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ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

8.0000
121 PSIPE COMPACT OREGON-GRAPE 10-12" HT. #1 CONT.

239.0000 EACH -20.00 %
1,912.00 -478.00

10.0000
2,390.00

8.0000
122 PSIPE HANCOCK CORALBERRY 6-12" HT. #1 CONT.

239.0000 EACH -20.00 %
1,912.00 -478.00

10.0000
2,390.00

28.0000
123 FINE COMPOST

290.0000 C.Y. -30.00 %
8,120.00 -3,480.00

40.0000
11,600.00

31.0000
124 BARK OR WOOD CHIP MULCH

290.0000 C.Y. -22.50 %
8,990.00 -2,610.00

40.0000
11,600.00

7.0000
125 SOD INSTALLATION

400.0000 S.Y. -72.00 %
2,800.00 -7,200.00

25.0000
10,000.00

3.0000
126 HIGH VISIBILITY FENCE

870.0000 L.F. 0.00 %
2,610.00 0.00

3.0000
2,610.00

7.0000
127  LANDSCAPE EDGING

300.0000 L.F. -72.00 %
2,100.00 -5,400.00

25.0000
7,500.00

TRAFFIC

12.0000
128 CEMENT CONC. TRAFFIC CURB AND GUTTER

623.0000 L.F. -52.00 %
7,476.00 -8,099.00

25.0000
15,575.00

17.5000
129 CEMENT CONC. TRAFFIC CURB

202.0000 L.F. -50.00 %
3,535.00 -3,535.00

35.0000
7,070.00

21.0000
130 ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB

153.0000 L.F. -47.50 %
3,213.00 -2,907.00

40.0000
6,120.00
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TRAFFIC

100.0000
131 EXTRUDED CURB

11.0000 L.F. 185.71 %
1,100.00 715.00

35.0000
385.00

60.0000
132 PRECAST SLOPED MOUNTABLE CURB

31.0000 L.F. 233.33 %
1,860.00 1,302.00

18.0000
558.00

30.0000
133 PRECAST DUAL FACED SLOPED MOUNTABLE CURB

160.0000 L.F. 50.00 %
4,800.00 1,600.00

20.0000
3,200.00

19.0000
134  8 INCH CURB AND GUTTER

348.0000 L.F. -24.00 %
6,612.00 -2,088.00

25.0000
8,700.00

17.0000
135  MOUNTABLE CURB

365.0000 L.F. -15.00 %
6,205.00 -1,095.00

20.0000
7,300.00

2.2500
136 PAINT LINE

4020.0000 L.F. 650.00 %
9,045.00 7,839.00

0.3000
1,206.00

3.0000
137 PLASTIC WIDE LANE LINE

630.0000 L.F. 0.00 %
1,890.00 0.00

3.0000
1,890.00

6.7500
138 PLASTIC CROSSWALK LINE

660.0000 S.F. 125.00 %
4,455.00 2,475.00

3.0000
1,980.00

13.0000
139 PLASTIC STOP LINE

90.0000 L.F. 116.67 %
1,170.00 630.00

6.0000
540.00

165.0000
140 PLASTIC TRAFFIC ARROW

9.0000 EACH 32.00 %
1,485.00 360.00

125.0000
1,125.00

45.0000
141 PLASTIC YIELD LINE SYMBOL

30.0000 EACH -30.77 %
1,350.00 -600.00

65.0000
1,950.00
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TRAFFIC

2.0000
142  PAINT TRAFFIC CURB

90.0000 L.F. 33.33 %
180.00 45.00

1.5000
135.00

290.0000
143 RAISED PAVEMENT MARKER TYPE 1

5.7000 HUND 16.00 %
1,653.00 228.00

250.0000
1,425.00

435.0000
144 RAISED PAVEMENT MARKER TYPE 2

3.2000 HUND 3.57 %
1,392.00 48.00

420.0000
1,344.00

145 PERMANENT SIGNING
L.S. -41.86 %

9,000.00 -6,480.0015,480.00
146 ILLUMINATION SYSTEM SCX-3003

L.S. 10.96 %
420,000.00 41,480.00378,520.00

147 ILLUMINATION SYSTEM SCX-3004
L.S. -3.56 %

80,000.00 -2,950.0082,950.00
148 TRAFFIC SIGNAL SYSTEM

L.S. 0.64 %
100,000.00 640.0099,360.00

0.0000
149 DELETED ITEM

0.0100 EACH 0.00 %
0.00 0.00

0.0001
0.00

0.0000
150 DELETED ITEM

0.0100 EACH 0.00 %
0.00 0.00

0.0001
0.00

15.0000
151 CONDUIT PIPE 2 IN. DIAM.

160.0000 L.F. -40.00 %
2,400.00 -1,600.00

25.0000
4,000.00

15.0000
152 CONDUIT PIPE 4 IN. DIAM.

5757.0000 L.F. 50.00 %
86,355.00 28,785.00

10.0000
57,570.00
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TRAFFIC

10.0000
153 SEQUENTIAL ARROW SIGN

680.0000 HR 150.00 %
6,800.00 4,080.00

4.0000
2,720.00

10.0000
154 PORTABLE CHANGEABLE MESSAGE SIGN

160.0000 HR 100.00 %
1,600.00 800.00

5.0000
800.00

155 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 377.45 %

36,000.00 28,460.007,540.00

46.0000
156 FLAGGERS AND SPOTTERS

8512.0000 HR -8.00 %
391,552.00 -34,048.00

50.0000
425,600.00

46.0000
157 OTHER TRAFFIC CONTROL LABOR

1200.0000 HR -8.00 %
55,200.00 -4,800.00

50.0000
60,000.00

158 TRAFFIC CONTROL SUPERVISOR
L.S. -83.72 %

30,000.00 -154,320.00184,320.00

22.0000
159 CONSTRUCTION SIGNS CLASS A

1011.0000 S.F. 10.00 %
22,242.00 2,022.00

20.0000
20,220.00

160 PEDESTRIAN CONTROL AND PROTECTION
L.S. -29.82 %

10,000.00 -4,250.0014,250.00

OTHER ITEMS
161 TYPE B PROGRESS SCHEDULE

L.S. 0.00 %
35,000.00 0.0035,000.00

20.0000
162 STRUCTURE EXCAVATION CLASS B INCL. HAUL

2519.0000 C.Y. 81.82 %
50,380.00 22,671.00

11.0000
27,709.00
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HWY :SR 303 ------- 4TH BIDDER -------

TITLE :MANETTE BRIDGE 303/4A
BRIDGE REPLACEMENT

09C526

BALFOUR BEATTY INFRASTRUCTURE,
2333 COURAGE DRIVE SUITE C

PROJECT : FAIRFIELD   CA  945336715

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/29/2010
15:18

DOT_RGGB01

, BR-0303(005)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1.3000
163 SHORING OR EXTRA EXCAVATION CLASS B

8760.0000 S.F. 30.00 %
11,388.00 2,628.00

1.0000
8,760.00

45.0000
164 GRAVEL BACKFILL FOR DRAIN

20.0000 C.Y. 0.00 %
900.00 0.00

45.0000
900.00

165 CURE BOX
L.S. -16.67 %

5,000.00 -1,000.006,000.00

600.0000
166 PLUGGING EXISTING PIPE

3.0000 EACH 33.33 %
1,800.00 450.00

450.0000
1,350.00

167 STRUCTURE SURVEYING
L.S. -84.21 %

60,000.00 -320,000.00380,000.00
168 LICENSED SURVEYING

EST. 0.00 %
41,000.0041,000.00

520.0000
169 MONUMENT CASE AND COVER

4.0000 EACH 30.00 %
2,080.00 480.00

400.0000
1,600.00

260.0000
170 ADJUST MONUMENT CASE AND COVER

1.0000 EACH -25.71 %
260.00 -90.00

350.0000
350.00

550.0000
171  REMOVE AND RESET STONE MONUMENT

1.0000 EACH -63.33 %
550.00 -950.00

1,500.0000
1,500.00

25.0000
172 CEMENT CONC. SIDEWALK

631.0000 S.Y. -37.50 %
15,775.00 -9,465.00

40.0000
25,240.00

55.0000
173  VIEWSCAPE CEMENT CONC. SIDEWALK

472.0000 S.Y. -8.33 %
25,960.00 -2,360.00

60.0000
28,320.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C526 REVISION NO : BIDS OPENED ON : May 19 2010
CONTRACT NO :007926 REGION NO : 3 AWARDED ON :
VERSION NO :6 WORK ORDER# : 0L2829
HWY :SR 303 ------- 4TH BIDDER -------

TITLE :MANETTE BRIDGE 303/4A
BRIDGE REPLACEMENT

09C526

BALFOUR BEATTY INFRASTRUCTURE,
2333 COURAGE DRIVE SUITE C

PROJECT : FAIRFIELD   CA  945336715

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/29/2010
15:18

DOT_RGGB01

, BR-0303(005)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

400.0000
174  CEMENT CONCRETE STAIRWAY

17.0000 S.Y. 300.00 %
6,800.00 5,100.00

100.0000
1,700.00

69.0000
175  CEMENT CONC. DRIVEWAY ENTRANCE

65.0000 S.Y. 45.26 %
4,485.00 1,397.50

47.5000
3,087.50

650.0000
176 CEMENT CONC. CURB RAMP TYPE  4B

1.0000 EACH -45.83 %
650.00 -550.00

1,200.0000
1,200.00

650.0000
177 CEMENT CONC. CURB RAMP TYPE 4C

1.0000 EACH -45.83 %
650.00 -550.00

1,200.0000
1,200.00

750.0000
178  CEMENT CONC.SIDEWALK RAMP-MODIFIED

9.0000 EACH -16.67 %
6,750.00 -1,350.00

900.0000
8,100.00

300.0000
179  PATTERNED AND PIGMENTED CONCRETE

96.0000 S.Y. 87.50 %
28,800.00 13,440.00

160.0000
15,360.00

23.0000
180 COATED CHAIN LINK FENCE TYPE 3

140.0000 L.F. -34.29 %
3,220.00 -1,680.00

35.0000
4,900.00

260.0000
181 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

11.0000 EACH -5.45 %
2,860.00 -165.00

275.0000
3,025.00

150.0000
182 SINGLE 6 FT. COATED CHAIN LINK GATE

1.0000 EACH -78.57 %
150.00 -550.00

700.0000
700.00

40.0000
183  BRIDGE RAIL FENCE

138.0000 L.F. -33.33 %
5,520.00 -2,760.00

60.0000
8,280.00

184  NAVIGATION LIGHTING SYSTEM SCB-1138-01
L.S. -66.15 %

25,000.00 -48,850.0073,850.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C526 REVISION NO : BIDS OPENED ON : May 19 2010
CONTRACT NO :007926 REGION NO : 3 AWARDED ON :
VERSION NO :6 WORK ORDER# : 0L2829
HWY :SR 303 ------- 4TH BIDDER -------

TITLE :MANETTE BRIDGE 303/4A
BRIDGE REPLACEMENT

09C526

BALFOUR BEATTY INFRASTRUCTURE,
2333 COURAGE DRIVE SUITE C

PROJECT : FAIRFIELD   CA  945336715

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/29/2010
15:18

DOT_RGGB01

, BR-0303(005)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

400.0000
185  DETECTABLE WARNING SURFACE

3.0000 EACH -33.33 %
1,200.00 -600.00

600.0000
1,800.00

900.0000
186 CONNECTION TO DRAINAGE STRUCTURE

1.0000 EACH -5.26 %
900.00 -50.00

950.0000
950.00

300.0000
187 ADJUST MANHOLE

1.0000 EACH -70.00 %
300.00 -700.00

1,000.0000
1,000.00

4,300.0000
188 MANHOLE 48 IN. DIAM. TYPE 1

4.0000 EACH -33.85 %
17,200.00 -8,800.00

6,500.0000
26,000.00

12,000.0000
189  PRE-SETTLING MANHOLE 48 IN. DIAM.

2.0000 EACH 20.00 %
24,000.00 4,000.00

10,000.0000
20,000.00

1,000.0000
190  PRECAST CONCRETE VAULT

6.0000 EACH 0.00 %
6,000.00 0.00

1,000.0000
6,000.00

750.0000
191  LOCKING SOLID METAL COVER AND FRAME

3.0000 EACH 36.36 %
2,250.00 600.00

550.0000
1,650.00

192 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 300.00 %

2,800.00 2,100.00700.00

300.0000
193 ADJUST VALVE BOX

9.0000 EACH 25.00 %
2,700.00 540.00

240.0000
2,160.00

194  FA - UTILITY CONFLICTS
EST. 0.00 %

30,000.0030,000.00
195  FA - UTILITY POTHOLES

EST. 0.00 %
6,000.006,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C526 REVISION NO : BIDS OPENED ON : May 19 2010
CONTRACT NO :007926 REGION NO : 3 AWARDED ON :
VERSION NO :6 WORK ORDER# : 0L2829
HWY :SR 303 ------- 4TH BIDDER -------

TITLE :MANETTE BRIDGE 303/4A
BRIDGE REPLACEMENT

09C526

BALFOUR BEATTY INFRASTRUCTURE,
2333 COURAGE DRIVE SUITE C

PROJECT : FAIRFIELD   CA  945336715

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100026

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/29/2010
15:18

DOT_RGGB01

, BR-0303(005)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1.0000
196 TRAINING

4600.0000 HR -50.00 %
4,600.00 -4,600.00

2.0000
9,200.00

197 ROADSIDE CLEANUP
EST. 0.00 %

10,000.0010,000.00
198 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00

199 MINOR CHANGE
CALC 0.00 %

-7.00-7.00
200 FUEL COST ADJUSTMENT

CALC 0.00 %
306,000.00306,000.00

201 SPCC PLAN
L.S. 1,260.00 %

136,000.00 126,000.0010,000.00
202 FIELD OFFICE BUILDING

L.S. 30.72 %
120,000.00 28,200.0091,800.00

3.0000
203 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

176.0000 S.Y. -70.00 %
528.00 -1,232.00

10.0000
1,760.00

625.0000
204 NO TRESPASSING SIGN

9.0000 EACH 316.67 %
5,625.00 4,275.00

150.0000
1,350.00

205 HEALTH AND SAFETY PLAN
L.S. 0.00 %

5,000.00 0.005,000.00
206 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS

EST. 0.00 %
5,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C526 REVISION NO : BIDS OPENED ON : May 19 2010
CONTRACT NO :007926 REGION NO : 3 AWARDED ON :
VERSION NO :6 WORK ORDER# : 0L2829
HWY :SR 303 ------- 4TH BIDDER -------

TITLE :MANETTE BRIDGE 303/4A
BRIDGE REPLACEMENT
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PROJECT : FAIRFIELD   CA  945336715

COUNTY(S) :KITSAP CONTRACTOR NUMBER : 100026
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/29/2010
15:18

DOT_RGGB01

, BR-0303(005)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

500.0000
207  REMOVE AND RESET  BENCH

5.0000 EACH 66.67 %
2,500.00 1,000.00

300.0000
1,500.00

500.0000
208  REMOVE AND RESET CONCRETE GARBAGE CAN

1.0000 EACH 233.33 %
500.00 350.00

150.0000
150.00

500.0000
209  REMOVE AND RESET PICNIC TABLE

2.0000 EACH 66.67 %
1,000.00 400.00

300.0000
600.00

9,000.0000
210  SEAT WALL

1.0000 EACH 80.00 %
9,000.00 4,000.00

5,000.0000
5,000.00

2,000.0000
211  VIEWSCAPE COMPASS ROSE

1.0000 EACH -60.00 %
2,000.00 -3,000.00

5,000.0000
5,000.00

ADDENDUM 2

1.5000
212 EPOXY-COATED ST. REINF. BAR FOR PC OR CIP COLUMN AND XBM

25800.0000 LB. 0.00 %
38,700.00 0.00

1.5000
38,700.00

$66,604,334.00 57.32%$42,337,364.00CONTRACT TOTAL

$66,604,334.00BASE TOTAL 57.32%$42,337,364.00


